STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 22/ 05 IN LOS ANGELES COUNTY I N 09/ 26/ 05
CONTRACT NUMBER 07-243504 LOS ANGELES FROM 0. 3 KM SOQUTH OF CONTRACT CCODE "1 '
LOCATI ON 07-LA-110-24.5/25.5 STADI UM WAY OVERCROSSI NG TO 0.4 KM 46 CONTRACT | TEMS
SQUTH OF ROUTE 110 AND 5 SEPARATI ON
I NSTALL OVERHEAD S| GNS AND RESTRI PE FEDERAL AID ACST-S110-(010)E

PHG- S110- (010) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 11 FUND TOTAL HB1 2,470, 000 TOTAL NUMBER OF WORKI NG DAYS 155
NUMBER OF BI DDERS 1 ENG NEERS EST 1, 773, 803. 00 AMOUNT OVER 706, 371. 00 PERCENT OVER EST 39. 82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,480, 174.00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266

IRVINE CA 92614-5706



07-243504 Bl D245

07-LA-110-2 PAGE 2

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PACI FI C ELECTRI C CLCSED CIRCUI' T TELEVI SI ON SYSTEM SI GN | LLUM NATI ON

BELL GARDENS CA
PACI FI C ELECTRI C TRAFFI C MONI TORI NG
BELL GARDENS CA
R AND D STEEL REBAR
COWTON CA
STERNDAHL ENTERPRI SES STRI PI NG AND MARKI NG

SUN VALLEY CA



07-243504 Bl D245

07-LA-110-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3,413. 00 3,413.00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 8, 000. 00 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 235, 000. 00 235, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 24 45. 00 1, 080. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 100. 00 11, 000. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 35 325. 00 11, 375. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,470 12. 00 17, 640. 00
STRI PE
9 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,110 2.00 6, 220. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 580 1.30 2,054.00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 400. 00 800. 00
12 150760 REMOVE SI GN STRUCTURE EA 1 3, 700. 00 3, 700. 00
13 036911 REMOVE SI GN STRUCTURE EA 2 6, 000. 00 12, 000. 00
( TUNNEL PORTAL MOUNTED)
14 036912 REMOVE ROCK BLANKET MR 2 500. 00 1, 000. 00
15 153210 REMOVE CONCRETE VB 13.7 280. 00 3, 836. 00
16 153221 REMOVE CONCRETE BARRI ER M 3.1 190. 00 589. 00
17 (F) 036913 STRUCTURE EXCAVATI ON (S| GN FOUNDATI ON) VB 45 350. 00 15, 750. 00
18 (F) 036914 STRUCTURE BACKFI LL (SI GN FOUNDATI ON) % 23 275. 00 6, 325. 00
19 (F) 036915 SO L ANCHOR EA 6 10, 500. 00 63, 000. 00
20 (S) 036916 ROCK BLANKET (TYPE 1) MR 2 600. 00 1, 200. 00
21 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 68 715. 00 48, 620. 00
Pl LI NG
22 (F) 510050 STRUCTURAL CONCRETE VB 26 670. 00 17, 420. 00
23 (SF) 520101 BAR RElI NFORClI NG STEEL KG 3,079 4.00 12, 316. 00
24 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 767 10. 00 7,670.00
25 (SF) 560214 I NSTALL SI GN STRUCTURE (LI GATVEI GHT) KG 767 5.00 3, 835. 00
26 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 35, 100 8. 00 280, 800. 00
27 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 35,100 .70 24,570. 00
28 036917 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 34 1, 680. 00 57, 120. 00
PI LI NG ( SI GN FOUNDATI ON)
29 (S) 036918 762 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3.4 1, 000. 00 3, 400. 00
Pl LI NG ( SI GN FOUNDATI ON)
30 566012 ROADSI DE SI GN - TWO POST EA 3 650. 00 1, 950. 00
31 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAME %24 47 68. 00 3, 196. 00
32 (S) 036919 CRASH CUSHI ON ( REACT 350 - 3050 MV EA 1 98, 000. 00 98, 000. 00



07-243504 Bl D245

07- LA-110-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 22/ 05 09/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

33 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 8 125. 00 1, 000. 00

34 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 050 1. 20 3, 660. 00

35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 290 11. 00 3, 190. 00

36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 270 4.00 5, 080. 00
(BROKEN 3.66 M- 0.92 M

37 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,930 2.00 5, 860. 00
(BROKEN 10.98 M - 3.66 M

38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 810 3.50 2, 835. 00

39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 770 7.00 5, 390. 00

40 (S) 036920 | NTERNALLY | LLUM NATED PAVEMENT MARKER LS LUMP SUM 590, 000. 00 590, 000. 00

41 (S) 860503 EXTI NGUI SHABLE MESSAGE S| GN EA 5 14, 000. 00 70, 000. 00

42 (S) 860602 FLASHI NG BEACON AND SI GN | LLUM NATI ON LS LUMP SUM 469, 280. 00 469, 280. 00

43 (S) 036921 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 21, 000. 00 21, 000. 00
( LOCATI ON 2503)

44 (S) 036923 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 40, 000. 00 40, 000. 00
( LOCATI ON 2504)

45 (S) 036922 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
( LOCATI ON PA251)

46 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00

TOTAL 2,480, 174.00



